



MUNICIPAL CORPORATION ROHTAK

To

The Nex Tenders (India) Pvt. Ltd.
Chandigarh

Memo No.

Dated:

Subject: Request for update the key dates for system Tender No.77.
Please update the schedule tender No.77 may kindly be extended as per revised schedule as below:-

CORRIGENDUM

Job No.	Name of Work	Approximate value of works (Rs.)
1	Construction of Customer Facilitation Centre at Municipal Corporation Office , Rohtak	Rs.34.95 Lacs

Revised Key Dates

Sr. No.	MUNICIPAL CORPORATION, ROHTAK Stage	Contractor Stage	Start Date and Time	Expiry Date and Time
1	Release of Tender	-	11/02/2013 10:00 AM	11/02/2013 3:00 PM
2	-	Download Tender Document	11/02/2013 03:01 PM	19/02/2013 03:00 PM
3	-	Online Bid Preparation & Hash Submission	11/02/2013 03:01 PM	19/02/2013 3:00 PM
4	Technical & Financial Lock	-	19/02/2013 3:01 PM	19/02/2013 05:00 PM
5	-	Re-encryption of Online Bids	19/02/2013 05:01 PM	20/02/2013 05:00 PM
6	-	Manual Submission of (Technical)Documents & EMD	21/02/2013 10:00 AM	21/02/2013 05:00 PM
7	Open EMD & Technical/PQ bid	-	22/02/2013 10:00 AM	22/02/2013 05:00 PM
8	Technical bid Evaluation	-	22/02/2013 10:00 AM	22/02/2013 05:00 PM
9	Open Financial / Price-Bid	-	22/02/2013 10:00 AM	22/02/2013 05:00 PM

Executive Engineer-II
Municipal Corporation, Rohtak